

**SARAWAK LAND CONSOLIDATION AND REHABILITATION AUTHORITY**  
(SALCRA)

---

**SITE INSPECTION CERTIFICATE**

To: General Manager,  
Wisma SALCRA,  
Kota Samarahan.

Dear Sir,

- I. I hereby certify that the tenderer \_\_\_\_\_  
(Name of Firm/Company)  
has inspected the work site(s) at **Phase 1 of Roban South Oil Palm Estate, Betong Division** today \_\_\_\_\_ (date) and has fully satisfied himself with all the conditions, nature of difficulties, nature of works and any other requirement to be carried out in compliance with the Terms and Conditions of the Contract.

Date: \_\_\_\_\_  
(Manager/ Authorised Signatory)

- II. I hereby declare that I, \_\_\_\_\_, I/C No. \_\_\_\_\_  
(Name)  
of \_\_\_\_\_ has today \_\_\_\_\_ (date)  
(Name of the Company/Firm)  
inspected the works site(s) where the works are to be carried out and has fully satisfied myself with all the conditions, nature of difficulties, nature of works and any other requirements to be carried out in compliance with the Terms and Conditions of the Contract.

\_\_\_\_\_  
(Tenderer's Signature and Stamp)

Name: \_\_\_\_\_

Designation: \_\_\_\_\_

Witnessed by : \_\_\_\_\_

Name : \_\_\_\_\_

I/C No. : \_\_\_\_\_

Address : \_\_\_\_\_

**SARAWAK LAND CONSOLIDATION AND REHABILITATION AUTHORITY  
(SALCRA)**

---

**Scope of Work**

The Contractor shall be required to complete the following major works as per Schedule in the Work Programme:

- a. Renticing and Flagging of boundary pegs.
- b. Mechanical Felling and Chipping of palms; and Spreading of chipped materials.
- c. Mechanical Scrapping of woodies/ shrubs.
- d. Mechanical land clearing and stacking the debris in rows.
- e. Construction and Maintenance of Main, Subsidiary and Perimeter roads.
- f. Construction of Terraces.
- g. Construction of Drains (collection and field).
- h. Lining for Terraces and Planting Points (Modified Violle Lining Method).
- i. Mechanical Holing and Planting of oil palm seedlings.
- j. Supply and install Reinforced Concrete (RC) Culverts & High Density Polyethylene (HDPE) Profiled Pipes culverts.
- k. Carry out Pre-Planting Weeding prior to planting of legume covers and field planting.
- l. Planting of legume cover plants.
- m. To transport seedlings from the Nursery or holding point (inclusive of loading and unloading of seedlings).
- n. Other works include:  
Provision of necessary machineries, plants, equipment, tools, resting shed, fuel, lubricants, operators, workers etc.